



Addendum No. Two

Date: March 23, 2022
Project: Hinesville City – Taylors Creek, SE No. 2017-100
Engineer: Simonton Engineering, LLC.
Greensboro & Hinesville, Georgia

The original plans, specifications, and bid documents are amended to include the following:

Bid Advertisement, Instruction to Bidders

- Bid date that was postponed until further notice is now set to April 14, 2022.
- Pre-bid conference will be held via Zoom on March 29, 2022.

Instruction to Bidders

• 12. **CITY SUPPLIED MATERIAL AND WORK:**

A. The City has purchased the 24” C905 PVC Pipe which is located on Ft. Stewart. The City is also purchasing HDPE pipe and is scheduled to be delivered to the site around the end of April. The following materials will be supplied as part of the project.

3,300	LF	24” C905 PVC Pipe
100	LF	16” DR 11 HDPE Pipe
100	LF	20” DR 17 HDPE Pipe
2200	LF	24” DR 11 HDPE Pipe
150	LF	36” DR 17 HDPE Pipe

B. The City will employ Dick Gregg of Engineering Services Corp, P.O. Box 23511, Jacksonville, Florida, 904-268-0482, to install the electrical connections for the 16” mag. Meter and the motorized valve. The contractor shall supply and install the valve and the meter. In addition, Mr. Gregg will relocate the current SCADA remote to the site, integrate the mag meter and motorized valve into the City’s SCADA system and perform start up.

Proposal

- Replace the original bid form with the enclosed bid form. The contract now is now divided into two proposals.

Plans

- Replaced the plans with the included updated set



-END-